ADDENDUM #4
TO SPEC. 05-270

REQUEST FOR PROPOSALS
Landfill Development and Closure Projects
At the Bluff Road Landfill
CIP 569282 and 569343

Addendum #4 to Spec. 05-006 for above to be received on Wednesday, November 9, 2005 at
12:00 noon.

Minutes from pre-proposal/site visit on November 2, 2005, 2:00 PM — 4:00 PM at the Bluff Road
Landfill.

Attendees:

City of Lincoln:

Mary Long, Asst. Purchasing Agent

Gary Brandt, Utilities Coordinator - Wastewater and Solid Waste Operations
Karlawelding, Supt. of Solid Waste Operations

Interested Firms:

Bill Arneson, HWS Consulting Group Inc.

Robert Miller, Aquaterra Environmental Solutions, Inc.
John Hartwell, Aquaterra Environmental Solutions, Inc.
Jm Hupka, SCS Engineers

John Dempsey, HDR Engineering, Inc.

Chris Hotop, Burns & McDonndll

David Montague, Olsson Associates

The following are clarifications and answers to the RFP and questions asked during the above site visit:

1. Electronic copies (PDF format) of the following information are available on CD-ROM'sand may be
obtained from by request to Mary Long:

Record drawings of Phase 9 Liner and Phase 2 Cap,

Bluff Road Landfill NDEQ Title 132 permit application and lega information,

Bluff Road Landfill Operations Plan from the approved NDEQ Title 132 Permit



2.

3.

Appendix F, Closure/ Post — Closure Plan from the approved NDEQ Title 132
Permit

Appendix H, Construction Quality Assurance Plan from the approved NDEQ
Title 132 Permit

Site Sequencing and Stormwater Management Report (Draft)

Placement of soils are discussed in the Construction Quality Assurance Plan, Appendix H of the
Bluff Road Landfill NDEQ Title 132 Permit. Previous liner construction projects have required test
pad construction. Thereis not a pre-qudified soil source but adequate soils exist on-site for liner
construction.

Annual leachate generated for the period September 1, 2004 to August 31, 2005 was 490,760 gdlons.

Of that amount, 442,750 gallons were recirculated as allowed in the permit.

4

6.

The most recent aeria topographic survey for the Bluff Road Landfill was completed in January
2003. The City does not intend to undertake an aerial survey prior to the construction of the Phase
10 Liner and Phase 3 Cap.

The City contracts with HWS Consulting Group for miscellaneous survey work to aid in daily
operations, such as staking cuts/ fills for soil borrow, refuse placement and temporary road
construction.

The survey control for the Bluff Road Landfill is based on a Modified State Plane coordinate system.

Northing, Easting and Elevations of existing survey control points at the Bluff Road Landfill

8.

are based on this Modified State Plane coordinate system.

One ground water monitoring well will need to be abandoned during the Phase 10 Liner construction.
The well is currently part of the ground water monitoring network. The City has not had any recent
discussions with NDEQ related to the relocation of the well, athough it is expected that the well will
need to be relocated as part of the monitoring network.

A “ground water interceptor” structure is shown on the record drawings for the Phase 9 Liner.
Ground water has been encountered in the side slopes on both the west and east sides of the landfill
during previous phases of construction.

Prior to construction of the Phase 3 cap, the City intends to place additiona waste in the area
proposed for the Phase 3 Cap in order to ensure proposed final grades are met and the airspace use is
maximized.

10. Color graphics are not alowed for the proposals.

Dated this 7" day of November, 2005.

Purchasing Department

Mary L. Long



Assistant Purchasing Agent



